STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 27/ 05
04- 2R9504
04- SCL-130-3.1/6.0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 12 FUND TOTAL

NUMBER OF BI DDERS 3 ENG NEERS EST

BI D SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
ON ROUTE 130 FROM 0. 15 KM EAST OF

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 28/ 05
CONTRACT CODE 'D '

KI RK AVENUE TO 0.1 KM WEST COF
CLAYTON ROAD

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
0

470, 000. 00 AMOUNT UNDER 27,

26 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 30

570. 00 PERCENT UNDER EST 5. 87

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 442, 430. 00 1 C F ARCHI BALD PAVI NG | NC 650 364-3045 SB PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064
2 454,796. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 408 365-9548
REDWOCD CI TY CA 94063
3 502, 430. 00 3 OGRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 9404

00201696
FAX 650 966-1946
3

3. 0%



04- 2R9504 Bl D245

04- SCL- 130 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 27/ 05 04/ 28/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GAGLI ASSO TRUCKI NG TRUCKI NG

SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCOLLUTI ON CONTRCL PLAN
FOUNTAI N VALLEY CA

LI NEAR OPPTI ONS STRI PI NG
MENLO PARK CA

MBI VETAL BEAM GUARD RAI L
LI VERMORE CA



04- 2R9504 Bl D245

04- SCL- 130 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 27/ 05 04/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON PAVEMENT GRI NDI NG
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
P C N CONSTRUCTI ON | NC METAL BEAM GUARD RAI L
BYRON CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L
BYRON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



04- 2R9504 Bl D245

04- SCL- 130 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
04/ 27/ 05 04/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00 8, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
5 150662 REMOVE METAL BEAM GUARD RAI LI NG M 172 30. 00 5, 160. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 9, 400 1. 50 14, 100. 00
STRI PE
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 9, 400 1. 40 13, 160. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 25 35. 00 875. 00
9 150722 REMOVE PAVEMENT MARKER EA 1, 300 1. 00 1, 300. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 750 5.00 3, 750. 00
11 152440 ADJUST MANHOLE TO GRADE EA 1 500. 00 500. 00
12 152469 ADJUST UTI LI TY COVER TO GRADE EA 10 350. 00 3, 500. 00
13 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 1, 500 3.00 4., 500. 00
(30 MV MAXI MUM)
14 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 30 80. 00 2, 400. 00
16 374206 SEAL RANDOM CRACKS LNKM 2 3, 000. 00 6, 000. 00
17 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 270 258. 00 69, 660. 00
18 390155 ASPHALT CONCRETE ( TYPE A) TONN 3,170 62. 00 196, 540. 00
19 394001 PLACE ASPHALT CONCRETE DI KE M 750 17. 00 12, 750. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 20 450. 00 9, 000. 00
21 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 110 140. 00 15, 400. 00
22 839553 END SECTI ON EA 1 100. 00 100. 00
23 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 4, 000. 00 16, 000. 00
24 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 25 35. 00 875. 00
25 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 18, 800 .70 13, 160. 00
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 300 4.00 5, 200. 00

TOTAL 442, 430. 00



04- 2R9504 Bl D245
04- SCL- 130 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 27/ 05 04/ 28/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 2, 000. 00 2000. 00
2 1, 000. 00 1000. 00 10, 000. 00 10000. 00
3 8, 000. 00 8000. 00 9, 000. 00 9000. 00
4 32, 000. 00 32000. 00 50, 000. 00 50000. 00
5 28. 00 4816. 00 30. 00 5160. 00
6 2.00 18800. 00 .80 7520. 00
7 1.00 9400. 00 .80 7520. 00
8 25.00 625. 00 40. 00 1000. 00
9 1.00 1300. 00 1.00 1300. 00
10 1.00 750. 00 4.00 3000. 00
11 400. 00 400. 00 1, 000. 00 1000. 00
12 350. 00 3500. 00 300. 00 3000. 00
13 2.00 3000. 00 6. 00 9000. 00
14 1, 000. 00 1000. 00 1, 000. 00 1000. 00
15 150. 00 4500. 00 150. 00 4500. 00
16 1, 500. 00 3000. 00 4,000. 00 8000. 00
17 310. 00 83700. 00 320. 00 86400. 00
18 69. 00 218730. 00 73. 00 231410. 00
19 10. 00 7500. 00 7.00 5250. 00
20 500. 00 10000. 00 855. 00 17100. 00
21 65. 00 7150. 00 75. 00 8250. 00
22 75. 00 75. 00 200. 00 200. 00
23 2, 650. 00 10600. 00 3, 100. 00 12400. 00
24 50. 00 1250. 00 40. 00 1000. 00
25 1.00 18800. 00 .65 12220. 00
26 3.00 3900. 00 4.00 5200. 00
TOT 454, 796. 00 502, 430. 00




